STATE OF CALI FORNI A BI D

SUMMARY

I N CONTRA COSTA COUNTY | N RI CHMOND
AND PI NOLE FROM 0.5 KM EAST OF
H LLTOP DRI VE OVERCROSSI NG TO

APPI AN WAY OVERCRCSSI NG
PLANTI NG AND | RRI GATI ON

Bl D OPENI NG DATE 08/ 23/ 00
CONTRACT NUMBER 04-1818A4
LOCATI ON 04-CC-80-6.3/7.6
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -
PROPCSALS | SSUED 6 FUND TOTAL HB5 1, 050, 000
NUMBER COF BI DDERS 4 ENG NEERS EST 961, 164. 00
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL Bl DDER | D
1 939, 190. 00 4
2 940, 656. 00 2
3 1,162, 702. 00 1
4 1,212, 658. 00 3

20. 0%

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 2. 29

AMOUNT UNDER 21,974.00

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
08/ 24/ 00
CONTRACT CODE ' G
55 CONTRACT | TEMS

FEDERAL AID ACI M 080-1(079) 23E

( NAVE/ ADDRESS/ LOCATI ON)

BAUVAN LANDSCAPE | NC

115 BROCKSI DE DR

RI CHMOND CA 94801
WATKI N AND BORTOLUSSI | NC
77 LARKSPUR STREET

SAN RAFAEL CA 94901
ZONDI ROS CORPORATI ON

2517 WEST 237TH STREET STE A
TORRANCE CA 90505
KARLESKI NT CRUM | NC

P O BOX 5358
SAN LU S OBl SPO CA 93403

FAX

FAX

FAX

FAX

510 236-1212
00431827
510 236-1680

415 453-4691
00215707
415 453-4129

310 210-0705
00766708
310 326-4504

805 543-3304
00247631
805 543-3827

870



04-1818A4 Bl D245

04- CC- 80-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 23/ 00 08/ 24/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 LANE SAFETY TRAFFI C CONTRCL
SAN JOSE CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA



04-1818A4 Bl D245
04- CC-80-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 23/ 00 08/ 24/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAL SAFETY CONSTRUCTI ON AREA SI GNS
FREMONT CA
Cl RI MELE ELECTRI C ELECTRI CAL
RI CHMOND CA
FORSTER AND KROEGER PLANT ESTABLI SHVENT
SAN ANSELMO CA
NO FAULT ASPHALT ASPHALT CONCRETE PAVI NG
PALO ALTO CA
R E MAHER CONCRETE
AMERI CAN CANYON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BAYWOOD ENVI RONVENTAL LEAD SAMPLI NG ANALYSI S

SAN RAFAEL CA

RODNEY HAM LTON | NC

3802 SOUTH COCHRAN AVENUE
LOS ANGELES CA 90008
STATEW DE SAFETY AND S| GNS
Pl SMO BEACH CA

PLANT ESTABLI SHVENT

CONSTRUCTI ON AREA SI GNS



04-1818A4
04- CC- 80-6
08/ 23/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 24/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BAI LEY FENCE

HAYWARD CA

CAL SAFETY

FREMONT CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

JOHN MONTEZ LANDSCAPE
I NCLI NE VI LLAGE NV

M F MAHER

VALLEJO CA

NO FAULT ASPHALT
PALO ALTO CA

FENCI NG

CONSTRUCTI ON AREA SI GNS

MULCH NG

PLANT ESTABLI SHVENT

M NOR CONCRETE

PAVI NG



04-1818A4 Bl D245

04- CC- 80- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 23/ 00 08/ 24/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 074018 HEALTH AND SAFETY PLAN LS LUVP SUM 2, 500. 00* 2,500. 00
2 018440 LEAD SAMPLI NG AND ANALYSI S LS LUMP SUM 4, 000. 00* 4, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 000. 00* 8, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 000. 00* 12, 000. 00
5 200002 ROADSI DE CLEARI NG LS LUVP SUM 20, 000. 00* 20, 000. 00
6 200108 PREPARE HOLE (SOl L AVENDVENT) EA 2, 850 10. 00 28, 500. 00
7 202011 MULCH VB 3, 540 20. 00 70, 800. 00
8 203021 FI BER ROLLS M 1, 690 10. 00 16, 900. 00
9 018441 PLANT ( GROUP J) EA 690 10. 00 6, 900. 00
10 204009 PLANT (GROUP 1) EA 160 10. 00 1, 600. 00
11 204013 PLANT ( GROUP M EA 2, 560 2.00 5, 120. 00
12 204035 PLANT (GROUP A) EA 1,910 5. 00 9, 550. 00
13 204036 PLANT ( GROUP B) EA 110 15. 00 1, 650. 00
14 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 175, 000. 00* 175, 000. 00
15 018442 PLANT ESTABI SHVENT WORK VB 2, 360 20. 00 47, 200. 00
( ADDI TI ONAL MULCH)
16 018443 CONTROL AND NEUTRAL CONDUCTORS LS LUVP SUM 135, 579. 00* 135, 579. 00
(ARMOR CLAD)
17 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 30 300. 00 9, 000. 00
18 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 4 350. 00 1, 400. 00
19 206613 40 MM ELECTRI C REMOTE CONTROL VALVE EA 3 400. 00 1, 200. 00
20 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 2 500. 00 1, 000. 00
21 018444 50 MM PRESSURE REDUCI NG VALVE EA 1 300. 00 300. 00
22 018445 8 STATI ON EXPANSI ON BOARD EA 1 1, 000. 00 1, 000. 00
23 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 2 5, 000. 00 10, 000. 00
(WALL MOUNTED)
24 018446 50 MM FLOW SENSOR EA 2 2, 000. 00 4, 000. 00
25 (F) 208023 75 MM GALVANI ZED STEEL Pl PE M 23 70. 00 1, 610. 00
(SUPPLY LI NE)
26 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 4,740 6. 00 28, 440. 00
(SUPPLY LI NE)
27 (F) 208250 25 MM PLASTI C PI PE (PR 200) M 1,526 7.00 10, 682. 00
(SUPPLY LI NE)
28 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 2,140 8. 00 17, 120. 00
(SUPPLY LI NE)
29 (F) 208252 40 MM PLASTI C PI PE (PR 200) M 182 10. 00 1, 820. 00
(SUPPLY LI NE)
30 (F) 208253 50 MM PLASTI C PI PE (PR 200) M 3,234 10. 00 32, 340. 00

(SUPPLY LI NE)



04-1818A4 Bl D245

04- CC- 80- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 23/ 00 08/ 24/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

31 (F) 208284 20 MM PLASTI C PI PE (PR 315) M 115 10. 00 1, 150. 00
(SUPPLY LI NE)

32 (F) 208288 50 MM PLASTI C PI PE (PR 315) M 16 20. 00 320. 00
(SUPPLY LI NE)

33 (F) 018447 20 MM ULTRAVI OLET RESI STANT PLASTI C Pl PE M 85 10. 00 850. 00
(SUPPLY LI NE)

34 (F) 018448 25 MM ULTRAVI OLET RESI STANT PLASTI C PI PE M 24 10. 00 240. 00
(SUPPLY LI NE)

35 208304 WATER METER EA 2 8, 100. 00 16, 200. 00

36 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 2 3, 000. 00 6, 000. 00

37 208435 50 MM BACKFLOW PREVENTER ASSENMBLY EA 2 2, 000. 00 4, 000. 00

38 208465 SPRI NKLER ( TYPE A-5) EA 120 30. 00 3, 600. 00

39 208466 SPRI NKLER ( TYPE A- 6) EA 26 20. 00 520. 00

40 208467 SPRI NKLER ( TYPE A-7) EA 34 30. 00 1, 020. 00

41 208468 SPRI NKLER ( TYPE A-8) EA 44 40. 00 1, 760. 00

42 208482 SPRI NKLER ( TYPE G- 2) EA 1, 450 6. 00 8, 700. 00

43 208491 50 MM GATE VALVE EA 11 100. 00 1, 100. 00

44 208509 25 MM WYE STRAI NER EA 5 60. 00 300. 00

45 208510 32 MM WE STRAI NER EA 2 75. 00 150. 00

46 208511 40 MM WYE STRAI NER EA 2 100. 00 200. 00

47 208517 20 MM QUI CK COUPLI NG VALVE EA 10 100. 00 1, 000. 00

48 (F) 208798 200 MM WELDED STEEL Pl PE CONDUI T M 16 500. 00 8, 000. 00
(6.35 MM THI CK)

49 209801 MAI NTENANCE VEHI CLE PULLOUT M2 500 40. 00 20, 000. 00

50 390101 ASPHALT CONCRETE M2 930 25.00 23, 250. 00

51 018449 M NOR CONCRETE ( BROOM FI NI SH) M2 1, 680 40. 00 67, 200. 00

52 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 3 1, 000. 00 3, 000. 00

53 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 2, 500. 00 5, 000. 00

54 (S) 860797 ELECTRI C SERVI CE (1 RRI GATI ON) LS LUMP SUM 10, 000. 00* 10, 000. 00

55 999990 MOBI LI ZATI ON LS LUMP SUM 90, 419. 00* 90, 419. 00

TOTAL 939, 190. 00



04-1818A4 Bl D245

04- CC- 80- 6 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
08/ 23/ 00 08/ 24/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o
1] 1, 500. 00* 1500. 00| 5, 000. 00* 5000. 00| 2, 500. 00* 2500. 00
2| 1, 500. 00* 1500. 00| 5, 000. 00* 5000. 00| 1, 200. 00* 1200. 00
3| 4, 000. 00* 4000. 00| 5, 000. 00* 5000. 00| 4, 500. 00* 4500. 00
4 | 9, 900. 00* 9900. 00| 50, 000. 00* 50000. 00| 15, 000. 00* 15000. 00
5| 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00
6 | 8. 00 22800. 00| 35.00 99750. 00| 11. 00 31350. 00
7| 20. 00 70800. 00| 25.00 88500. 00| 28. 00 99120. 00
8 | 10. 00 16900. 00| 11. 00 18590. 00| 30. 00 50700. 00
9 | 7.00 4830. 00| 30. 00 20700. 00| 30. 00 20700. 00
10 | 35.00 5600. 00| 25.00 4000. 00| 35.00 5600. 00
11 | 4.00 10240. 00| 25.00 64000. 00| 7.00 17920. 00
12 | 6. 00 11460. 00| 10. 00 19100. 00| 10. 00 19100. 00
13 | 35.00 3850. 00| 30. 00 3300. 00| 35.00 3850. 00
14 | 140, 000. 00* 140000. 00| 150, 000. 00* 150000. 00| 185, 000. 00* 185000. 00
15 | 9. 00 21240. 00| 25.00 59000. 00| 28.00 66080. 00
16 | 36, 015. 00* 36015. 00| 100, 000. 00* 100000. 00| 15, 000. 00* 15000. 00
17 | 250. 00 7500. 00| 250. 00 7500. 00| 475. 00 14250. 00
18 | 270. 00 1080. 00| 275. 00 1100. 00| 500. 00 2000. 00
19 | 300. 00 900. 00| 300. 00 900. 00| 525. 00 1575. 00
20 | 340. 00 680. 00| 400. 00 800. 00| 600. 00 1200. 00
21 | 450. 00 450. 00| 500. 00 500. 00| 600. 00 600. 00
22 | 300. 00 300. 00| 500. 00 500. 00| 1, 200. 00 1200. 00
23 | 4,700. 00 9400. 00| 7, 000. 00 14000. 00| 6, 500. 00 13000. 00
24 | 1, 000. 00 2000. 00| 500. 00 1000. 00| 2, 000. 00 4000. 00
25 | 152. 00 3496. 00| 50. 00 1150. 00| 175. 00 4025. 00
26 | 4.00 18960. 00| 6. 00 28440. 00| 7.00 33180. 00
27 | 5. 00 7630. 00| 6. 50 9919. 00| 8. 00 12208. 00
28 | 6. 00 12840. 00| 7.00 14980. 00| 9. 00 19260. 00
29 | 7.00 1274. 00| 7.50 1365. 00| 10. 00 1820. 00
30 | 8. 00 25872. 00| 8. 00 25872. 00| 14. 00 45276. 00
31 | 10. 00 1150. 00| 6. 00 690. 00| 7.00 805. 00
32 | 10. 00 160. 00| 8. 00 128. 00| 15. 00 240. 00
33 | 6. 00 510. 00| 10. 00 850. 00| 5. 00 425. 00
34 | 6. 00 144. 00| 12. 00 288. 00| 7.00 168. 00
35 | 35, 000. 00 70000. 00| 1, 500. 00 3000. 00| 35, 000. 00 70000. 00
36 | 1, 200. 00 2400. 00| 2, 000. 00 4000. 00| 1, 500. 00 3000. 00
37 | 1, 200. 00 2400. 00| 2, 000. 00 4000. 00| 1, 200. 00 2400. 00
38 | 20. 00 2400. 00| 20. 00 2400. 00| 21.00 2520. 00
39 | 20. 00 520. 00| 20. 00 520. 00| 21.00 546. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55

TOT

04-1818A4
04- CC- 80-6
08/ 23/ 00

400. 00
60. 00
30. 00

115. 00

800. 00

3, 000. 00

9, 000. 00*
94, 000. 00*

SUMMARY

13050. 00|
1650. 00|
675. 00|
290. 00|
300. 00|
750. 00|
6400. 00|
30000. 00|
27900. 00|
193200. 00|
2400. 00|
6000. 00|
9000. 00|
94000. 00|
940, 656. 00

1, 000.
2, 000.
10, 000
100, 000

OF REMA

RD
AMOUNT

00 680
00 880
00 14500
00 1650
00 500
00 250
00 300
00 1000
00 9600
00 50000
00 46500
00 84000
00 3000.
00 4000.
00* 10000.
00* 100000.

1,162, 702. 00

. 00|
. 00|
. 00|

I NI

00|
00|
00|
00|

1, 212, 658. 00

Bl DDERS
FOURTH
BI D AMOUNT
40. 00 1360
40. 00 1760
8.00 11600
200. 00 2200
200. 00 1000
225.00 450
250. 00 500
85. 00 850
300. 00 4800
70. 00 35000
30. 00 27900.
114. 00 191520.
800. 00 2400.
4,500. 00 9000.
10, 000. 00* 10000.
121, 000. 00* 121000.

Bl D245
PAGE 8
08/ 24/ 00



